

Company	H3	Ordell	Bunch	Bineham	Wildish	S&B
Attachment A - Checklist	X	X	X	X	X	X
Attachment B - Bid Response	X	X	X	X	X	X
Attachment C - First Tier Contractors	X	X	X	X	X	X
Attachment D - Alternate Purposal Submission	X	X	X	X	X	X
References	X	X	X	X	X	X
Phase 1	205,906.00	304,382.00	280,017.00	452,313.46	205,572.00	294,717.00
Phase 2	657,846.00	710,194.00	747,617.00	501,771.65	891,186.00	703,377.00
Alt Phase 1	214,448.00	312,437.00	280,017.00	482,513.46	213,705.00	319,793.00
Alt Phase 2	732,726.00	784,281.00	817,188.00	534,885.00	981,863.00	764,827.00
Accessories	190,806.00	60,600.00	110,184.00	186,450.00	184,822.00	191,683.00
Base - Phase 1& 2 Total	863,752.00	1,014,576.00	1,027,634.00	954,085.11	1,096,758.00	998,094.00
Alt Base - Phase 1&2 Total	947,174.00	1,096,718.00	1,097,205.00	1,017,398.46	1,195,568.00	1,084,620.00
Base - Phase 1& 2 Total with Accessory	1,054,558.00	1,075,176.00	1,137,818.00	1,140,535.11	1,281,580.00	1,189,777.00
Alt Base - Phase 1&2 with Accessory	1,137,980.00	1,157,318.00	1,207,389.00	1,203,848.46	1,380,390.00	1,276,303.00

Final Review 9/8/2025 @3:00 pm

Confirmed 9/9/2025 Attachments for Wildish

Reviewed
and reverified
9/9/25